STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 25/ 03 IN KERN COUNTY AT VARI QUS LOCATI ONS 03/ 26/ 03
CONTRACT NUMBER 06-477804 CONTRACT CODE 'E '
LOCATI ON 06- KER- 5- 10. 2/ 15. 8 9 CONTRACT | TEMS

06- KER-58-51.1/54. 4
06- KER-99-27. 8/ 31.0
REPLACE CONCRETE PAVEMENT SLABS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HMVLB 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 7 ENG NEERS EST 454, 000. 00 AMOUNT OVER 219, 170. 80 PERCENT OVER EST 48. 28
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 673, 170. 80 1 STANDARD ENG NEERI NG 714 578-0127 SB PREF CLAI MED
00747190
1401 S G LBERT ST STE 24 FAX 714 578-0123
FULLERTON CA 92833
2 691, 770. 00 6 MAGNUM PACI FI C I NC 925 279-2234 CC PREF CLAI MED
00766205
1571 QAK PARK BLVD FAX 925 279-1219
PLEASANT HI LL CA 94523
3 692, 340. 00 2 PAVE TECH I NC 760 729-7592 CC PREF CLAI MED
00720394
735 LAGUNA DR FAX 760 729-6158
CARLSBAD CA 92008
4 724, 135. 00 5 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 SB PREF CLAI MED
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
5 757, 757. 00 4 GRI FFI TH COVPANY 661 831-7331 CC PREF CLAI MED
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
6 815, 280. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



06- 477804
06- KER- 5- 10
03/ 25/ 03

818, 506. 00

7

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706

Bl D245
PACE 2
03/ 26/ 03

949 252-0441 CC PREF CLAI MED



06- 477804
06- KER- 5- 10
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 26/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

I TEMS 3, 4 AND 6 (PARTIAL)



06- 477804
06- KER- 5- 10
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

03/ 26/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

K R C SAFETY COVPANY
VI SALI A CA

R E SERRANO | NC
SAN RAMON CA

SUPER SEAL AND STRI PE
FI LLMORE CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

SI GNS ( PARTI AL)

CONCRETE ( PARTI AL)

STRI PI NG ( PARTI AL)

MATERI AL SUPPLY ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARBOR COVPANI ES
SAN BERNARDI NO CA

SUPERI OR TRAFFI C
COTTONVOOD CA

Bl DDER | D NAME AND ADDRESS

| TEM 6 ( PARTI AL)

| TEM 4 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUPER SEAL AND STRI PE
FI LLMORE CA

STRI PI NG



06- 477804 Bl D245

06- KER- 5- 10 PAGE 5

03/ 25/ 03 03/ 26/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SES SAW CUT CONCRETE
BAKERSFI ELD CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES CONCRETE PAVEMENT AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)

BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL NETWORK | NC TRAFFI C CONTROL SYSTEM AND CHANGEABLE MESSAGE S| GN
FOUNTAI N VALLEY CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKERS
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 GEORCGE CHROCP CONCRETE ( PORTI ON)

PASADENA CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 477804 Bl D245

06- KER- 5- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 25/ 03 03/ 26/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00
6 401108 REPLACE CONCRETE PAVENENT VB 790 777.77 614, 438. 30
(RAPI D STRENGTH CONCRETE)
7 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 910 5.25 4,777.50
( SPRAYABLE)
8 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 300 7.65 2, 295. 00
9 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 80 8. 25 660. 00

TOTAL 673, 170. 80



| TEM

CoOo~NOUA~WNE

_|
9

06- 477804

06- KER- 5- 10

03/ 25/ 03

639900.
5460.
1800.

560.

691, 770. 00

SUMMARY

OF

REMA

692, 340. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000
3, 000. 00* 3000
4, 000. 00* 4000
38, 000. 00* 38000
8, 000. 00* 8000
830. 00 655700
8.50 7735
15. 00 4500
15. 00 1200
724, 135. 00

Bl D245

PAGE 7
03/ 26/ 03
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
5, 500. 00* 5500
4, 000. 00* 4000
48, 617. 00* 48617
5, 500. 00* 5500.
862. 00 680980
6. 00 5460.
15. 00 4500.
15. 00 1200.
757,757. 00



06- 477804 Bl D245

06- KER- 5- 10 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 25/ 03 03/ 26/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 3, 500. 00* 3500. 00 6, 000. 00* 6000. 00
2 15, 000. 00~ 15000. 00 5, 000. 00~ 5000. 00
3 5, 000. 00* 5000. 00 4, 500. 00* 4500. 00
4 55, 000. 00* 55000. 00 40, 000. 00* 40000. 00
5 9, 000. 00* 9000. 00 7, 700. 00* 7700. 00
6 900. 00 711000. 00 940. 00 742600. 00
7 10. 00 9100. 00 6. 60 6006. 00
8 20. 00 6000. 00 17. 00 5100. 00
9 21.00 1680. 00 20. 00 1600. 00
TOT 815, 280. 00 818, 506. 00



